

BART Agreement Number: 6M8123

Approval Date: 06/17/2020

**Work Plan No. B.22-02 – Hayward (OHY) Truck Lift Replacement
Scope:**

1. The addition of the ORY truck repair hoist to the 54RR-310 95% package will require the following extra work:
 - Revise Bid Form
 - Revise specification sections 01 11 00 (Summary of Work) and 14 51 00 (Truck Repair Hoists) to include ORY truck lift work, as well as cleaning and camera inspection of the industrial waste (IW) drainage lines from the existing truck repair hoist pit (to remain) at both jobsites.
 - Revise Cover Sheet and Index
 - Convert applicable ORY drawings from Revit to AutoCAD, so that ORY Truck Lift drawing information can be brought into 54RR-310, which is being done in AutoCAD
 - Revise imported ORY drawings to remove or otherwise address pending vehicle lift work that will be NIC for 54RR-310
 - Revise title block on all drawings and update sheet numbering (including Reference Drawings)
 - Revise engineer's estimate

2. Prepare 100% and Issue for Bid (IFB) sets and provide design support during contract bid:
 - Incorporate comments from BART Procurement into 100% Submittal
 - Incorporate comments from BART Legal and OCR into IFB package
 - Incorporate BART technical comments on 100% into IFB package
 - Provide sealed and signed contract documents for the IFB set
 - Prepare Engineer's Estimates for bid opening and for BART OCR
 - Respond to inquiries from potential Bidders during bid period
 - Prepare Addenda as needed during bid period

Prime: STV Inc.

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
M Lee Corp	\$ 2,229	Y	Y
Structus	\$ 12,760	Y	Y
YEI Engineers	\$ 9,807	Y	Y

Total Work Plan Value: \$ 51,002