

BART Agreement Number: 6M8177

Approval Date: 08/18/22

Work Plan No. B.12-01 Planner for Civil/Str & Track & Schedulers for Civil/Str, Track, Sys, Train Control, Fare Collection & NRVE Project

Scope:

- a) Performs complex scheduling, planning, analysis, record keeping, and other management reporting related maintenance and capital construction work at the District
- b) Makes recommendations for action, and assists in policy and procedure implementation
- c) Determines which assets and components are due for maintenance and replacement, scheduling maintenance work, scheduling track access, and monitoring, evaluating, and reporting a wide variety of maintenance related information
- d) Establishes and maintains a variety of records and files related to preventive maintenance and modification processes and activities
- e) Assists other divisions and departments with set-up and operation of dedicated maintenance planning and scheduling systems
- f) Attend weekly system access meetings, representing Track & Structures Maintenance group
- g) Coordinate with System Access and other BART stakeholders to understand stakeholder needs and convey Project requirements.
- h) Attend Working Group meetings and other Project meetings as required, to remain current on project status.
- i) Submit System Access Requests for formal approval by BART
- j) Performs related work as assigned

Prime: PreScience Corp.

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
Azad Engineering PC	\$294,840	Y	Y
Cordoba Corporation	\$989,832	N	N

Total Work Plan Value: \$1,325,981