

BART Agreement Number: 6M8132

Approval Date: 11/25/2020

Work Plan: No. B21-01 Systemwide HVAC Upgrades - Additional Design and DSDC

Scope:

1.0 SCOPE OF SERVICES

The scope of services required is to include the following DSDC items begun under the original Work Plan 6M8123 B11.01 for the replacement of HVAC systems at seven locations (C10, C30, C60, L06, L16 and L20 TC Hut and Comms Hut).

- During construction, respond to RFI's, perform review of submittals, evaluate change requests, and prepare documentation for change notices. Participate as requested in construction meetings, site visits or teleconferences and produce necessary calculations, reports and/or drawings to support construction. Incorporate contractor redline markups to develop final As- Built drawings.
- Drawings shall comply with BART Contract Drawing Organization and Content Document. Specifications shall comply with BART Specifications Preparation Manual. Contractor shall comply with the BART Quality Management Plan.

Prime: ACm

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
STV Incorporated	\$ 214,111	N	N

Total Work Plan Value: \$ 226,376