

BART Agreement Number: 6M8148
Work Plan No. A.03 - Earthquake Safety Program

Approval Date: 06/07/19

Scope:

As requested by BART, Consultant shall review/audit selected construction contract change order packages consistent with the Resident Engineer's Manual and BOARD Rule 5-2.3. In addition, as needed, Consultant shall provide 'change order process' training to construction management personnel.

Prime: TY Lin + TSE JV

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
COWI	\$93,668	N	N

Total Work Plan Value: \$101,051