

BART Agreement Number: 6M8181

Approval Date: 01/19/23

Work Plan No. A.03-01 Change Order Review

Scope:

CONSULTANT shall supply Change Order Review/Audit services for the TBT Internal Retrofit Project in conformance with Agreement No. 6M8181.

Construction Change Order Review / Audit

As requested by BART, Consultant shall review/audit construction change order packages by the Construction Management Team (CMT) to ensure compliance with District Resident Engineer’s Manual, Construction Contract General Conditions and all relevant Contract Document Requirements, and Board Rule 5-2.3.

Construction Change Order Review / Audit Mentoring/Training

As requested by BART, provide District change order review training to consultant and/or District personnel.

Management

Manage task and ensure tasks are performed to District’s satisfaction, within budget and on schedule

Prime: Atkins N.A.

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
Armand Consulting Inc. (ACI)	\$ 15,070	Y	Y

Total Work Plan Value: \$ 51,612