

BART Agreement Number: 6M8137

Approval Date: 05/03/21

Work Plan No. B01-02-Construction Management

Scope:

CONSULTANT will provide construction management personnel to staff the Construction Coordination Cell to support execution of the Measure RR general obligation specific infrastructure program.

The Construction Coordination Cell will report directly to the BART Division Manager of Construction Engineering Services.

CONSULTANT will provide the following key personnel: Construction Coordination Manager (part-time), Deputy Construction Coordination Manager, Long Term Construction Planner, Short Term Construction Planner, Scheduler, Cost Estimator, Change Manager, Office Engineers (3), and Constructability Reviewers (2).

Prime: PGH Wong

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
Cornerstone Transportation	\$424,085	Y	Y
FW Associates	\$2,192,832	Y	Y
M Lee	\$462,168	Y	Y

Total Work Plan Value: \$ 4,152,546