

**BART Agreement Number:** 6M8183

**Approval Date:** 11/16/2021

**Work Plan No.:** A.06-01 - Powell Station Modernization Project-- Design Support during Construction (DSDC) Continuation

**Scope:**

**1.0 SCOPE OF SERVICES**

The scope of work is to provide as-needed DSDC engineering support for architectural, structural, electrical, and mechanical items during construction including, but not limited to the following:

- RFI Response
- Submittal Review
- Change Review and support with drawing and specification changes
- Other design services as requested or required to support construction completion
- Special meetings as required

**Prime:** PGH Wong Engineering, Inc.

<b>Subconsultant</b>	<b>Amount</b>	<b>DBE (Y/N)</b>	<b>SBE (Y/N)</b>
STV Incorporated	246,820	N	N

**Work Plan Value:** \$277,744