
BART Agreement Number: 6M8134   Approval Date: 08/10/2020 
 
Work Plan No. B.16-01 – M-Line Tunnel Lighting Upgrade - RE&OE 
 
Scope: 
 

 
 
Prime: HDR  
Subconsultants: None 
 
Total Work Plan Value: $ 515,747 


